

**NEW YORK STATE THRUWAY AUTHORITY
DEPARTMENT OF ENGINEERING**

**ALBANY, NY
MARCH 8, 2024**

**AMENDMENT NO. 2
TO**

**CONTRACT TANY 24-10
D214962
PAVEMENT REHABILITATION, MILL AND INLAY,
SAFETY IMPROVEMENTS AND MISCELLANEOUS WORK
BETWEEN MILEPOST 24.0 AND MILEPOST 29.4
IN THE NEW YORK DIVISION
OF THE NEW YORK STATE THRUWAY
IN ROCKLAND COUNTY**

IN THE LETTING OF

MARCH 13, 2024

NOTE: This amendment shall be attached to and become a part of the Proposal for Contract **TANY 24-10**.

NOTICE

For Electronic Bidders, the Project's amended EBSX file will automatically account for any necessary item changes (deletions, changes in quantities, or additions) that this Amendment may describe as being required regarding the project's estimated cost. Instructions to make physical changes to the Project Proposal's bid sheets are intended for "paper" Bidders who choose to submit bids via paper.

Questions and Answers for this project are available from the Authority's website, specifically at: http://www.thruway.ny.gov/netdata/contractors/documents/d214962_tany24-10_questions-and-answers-03-08-2024.pdf. This document may be updated periodically without formal issuance of an Amendment. Prospective bidders are advised to revisit this link weekly and before proposals are due, for any possible additional questions and answers information.

Similarly, additional Supplemental Information for this project is not presently available from the Authority's website. However, it is anticipated that revised quantity workups may be provided as new and additional supplemental information, but after the issuance of this Amendment. Prospective bidders are advised to revisit the website weekly and before proposals are due, for any possible additional supplemental information.

PROPOSAL

1. **CHANGE** the estimated quantity for the following Items:

<u>Contract Proposal Page</u>	<u>Item No.</u>	<u>Description</u>	<u>Unit</u>	<u>Initial Estimated Quantity</u>	<u>Revised Estimated Quantity</u>
181	203.24000025	Shoulder Backup Material	TON	1,895	553
187	620.04	Stone Filling (Medium)	CY	2,853	1,410

The “paper” Bidder shall **CROSS OUT** the estimated quantity shown for these items in the Contract Proposal, **WRITE IN** the revised estimated quantity, and submit its bid based on the noted changes. If the Bidder fails to make these changes, the Authority will do so and adjust the BID AMOUNT for the items and TOTAL BID, accordingly.

The Bidder **MUST** complete **Page 205** of the Proposal acknowledging receipt of this amendment. If the Bidder fails to complete the “Amendment Acknowledgement” sheet, his bid could be declared informal thereby delaying award of the contract.

PLEASE BE GOVERNED ACCORDINGLY WHEN SUBMITTING BIDS.

Brent Howard, P.E.
Chief Engineer